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Contractor	  Deployment	  Standards	  

Major	  Roads	  
	  

Up	  to	  2”of	  
Snow	  	  	  

2-‐4”	  of	  Snow	  	  	   4-‐8”	  Snow	  	  	   8-‐12”	  of	  Snow	  	  	   12-‐	  18”	  of	  snow	  	  	   18”	  or	  more	  of	  snow	   Freezing	  Rain	  or	  
ice	  With	  Less	  than	  
4”	  of	  Snow	  	  	  

Freezing	  Rain	  or	  ice	  
Greater	  than	  4”	  of	  
Snow	  	  	  Winter	  Weather	  

Advisory	  	  	  
Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Salting	  
completed	  
within	  4	  (4)	  
hours	  after	  end	  
of	  each	  storm	  

Continuous	  
salting	  and	  
plowing.	  	  Plowin
g	  to	  bare	  
pavement	  
completed	  
within	  6	  (12)	  
hours	  after	  end	  
of	  each	  storm	  

Through	  lanes	  
plowed	  to	  bare	  
pavement	  
completed	  
within	  8	  (12)	  
hours	  after	  end	  
of	  each	  
storm.	  	  All	  lanes,	  
curb	  to	  curb,	  
plowed	  to	  bare	  
pavement	  
within	  12	  (12)	  
hours	  after	  the	  
end	  of	  each	  
storm	  

Through	  lanes	  
plowed	  to	  bare	  
pavement	  
completed	  
within	  18	  (24)	  
hours	  after	  end	  
of	  each	  
storm.	  	  All	  lanes,	  
curb	  to	  curb,	  
plowed	  to	  bare	  
pavement	  
within	  24	  (24)	  
hours	  after	  the	  
end	  of	  each	  
storm.	  

Through	  lanes	  plowed	  
to	  bare	  pavement	  
completed	  within	  24	  
(24-‐36)	  hours	  after	  
end	  of	  each	  
storm.	  	  Some	  lanes	  
will	  be	  narrowed	  and	  
or	  blocked	  due	  to	  
heavy	  
accumulation.	  	  All	  
lanes,	  curb	  to	  curb,	  
plowed	  to	  bare	  
pavement	  within	  24-‐
36	  (24-‐36)	  hours	  after	  
the	  end	  of	  each	  storm	  

Through	  lanes	  plowed	  
to	  bare	  pavement	  
completed	  within	  36	  
(36-‐48)	  hours	  after	  
end	  of	  each	  
storm.	  	  Some	  lanes	  
will	  be	  narrowed	  and	  
or	  blocked	  due	  to	  
heavy	  
accumulation.	  	  All	  
lanes,	  curb	  to	  curb,	  
plowed	  to	  bare	  
pavement	  within	  36-‐
48	  (36-‐48)	  hours	  after	  
the	  end	  of	  each	  event	  

Continuous	  salting	  
until	  road	  
conditions	  
improves.	  	  Bridges,	  
ramps	  and	  
underpasses	  freeze	  
first,	  Ice	  Ban	  
treatment	  prior	  to	  
storm	  (same)	  

Continuous	  salting	  
and	  plowing	  until	  
road	  conditions	  
improves.	  	  Bridges,	  
ramps	  and	  
underpasses	  freeze	  
first,	  Ice	  Ban	  
treatment	  applied	  
prior	  to	  storm	  
(same)	  

	  

(COG	  Standard	  in	  Parenthesis)	  (Revised	  in	  DC	  Standard	  in	  Bold	  Italics)	  
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Problem	  Streets	  
	  

Up	  to	  2”of	  
Snow	  	  	  

2-‐4”	  of	  Snow	  	  	   4-‐8”	  Snow	  	  	   8-‐12”	  of	  Snow	  	  	   12-‐	  18”	  of	  snow	  	  	   18”	  or	  more	  of	  snow	   Freezing	  Rain	  or	  
ice	  With	  Less	  than	  
4”	  of	  Snow	  	  	  

Freezing	  Rain	  or	  ice	  
Greater	  than	  4”	  of	  
Snow	  	  	  Winter	  Weather	  

Advisory	  	  	  
Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Salting	  
completed	  
within	  4	  (4)	  
hours	  after	  end	  
of	  each	  storm	  

Salting	  and	  
plowing	  
completed	  
within	  6	  (12)	  
hours	  after	  end	  
of	  each	  storm	  

Salting	  and	  
plowing	  
completed	  
within	  8	  (24)	  
hours	  after	  end	  
of	  each	  
storm.	  	  Streets	  
are	  passable,	  
but	  not	  all	  
streets	  cleared	  
to	  bare	  
pavement	  

Salting	  and	  
plowing	  
completed	  
within	  18	  (48)	  
hours	  after	  end	  
of	  each	  
storm.	  	  Streets	  
are	  passable,	  
but	  not	  cleared	  
to	  bare	  
pavement	  

Salting	  and	  plowing	  
completed	  within	  24	  
(48-‐72)	  hours	  after	  
end	  of	  each	  
storm.	  	  One	  lane	  
made	  passable,	  but	  
not	  cleared	  to	  bare	  
pavement	  Expect	  
snow	  packed	  roads.	  

Salting	  and	  plowing	  
completed	  within	  36	  
(48-‐96)	  hours	  after	  
end	  of	  each	  
storm.	  	  One	  lane	  
made	  passable,	  but	  
not	  cleared	  to	  bare	  
pavement.	  	  Some	  
streets	  may	  be	  
impassable	  for	  longer	  
periods.	  	  Expect	  snow	  
packed	  roads!	  

Salting	  continuous	  
until	  condition	  
improve	  (begin	  
salting	  up	  to	  24	  
hours	  after	  the	  end	  
of	  each	  storm)	  

Salting	  and	  plowing	  
continuous	  until	  
condition	  improve	  
(begin	  salting	  up	  to	  
24	  hours	  after	  the	  
end	  of	  each	  storm)	  

	  

(COG	  Standard	  in	  Parenthesis)	  (Revised	  in	  DC	  Standard	  in	  Bold	  Italics)	  
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Problem	  Alleys	  
	  

Up	  to	  2”of	  
Snow	  	  	  

2-‐4”	  of	  Snow	  	  	   4-‐8”	  Snow	  	  	   8-‐12”	  of	  Snow	  	  	   12-‐	  18”	  of	  snow	  	  	   18”	  or	  more	  of	  snow	   Freezing	  Rain	  or	  
ice	  With	  Less	  than	  
4”	  of	  Snow	  	  	  

Freezing	  Rain	  or	  ice	  
Greater	  than	  4”	  of	  
Snow	  	  	  Winter	  Weather	  

Advisory	  	  	  
Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Salting	  
completed	  
within	  6	  (none)	  
hours	  after	  end	  
of	  each	  storm	  

Salting	  
completed	  
within	  6	  (none)	  
hours	  after	  end	  
of	  each	  storm	  

Salting	  
completed	  
within	  8	  (none)	  
hours	  after	  end	  
of	  each	  storm	  

Salt	  treatment	  
applied.	  	  Alleys	  
will	  be	  retreated	  
where	  needed	  
to	  facilitate	  
collection	  of	  
Trash	  and	  
Recycling.	  
Expect	  snow	  
packed	  alleys!	  

Salt	  treatment	  
applied.	  	  Alleys	  will	  be	  
retreated	  where	  
needed	  to	  facilitate	  
collection	  of	  Trash	  
and	  Recycling.	  Expect	  
snow	  packed	  alleys!	  

Salt	  treatment	  
applied.	  	  Alleys	  will	  be	  
retreated	  where	  
needed	  to	  facilitate	  
collection	  of	  Trash	  and	  
Recycling.	  Expect	  
snow	  packed	  alleys!	  

Salting	  continuous	  
until	  conditions	  
improve	  (none)	  

Salt	  treatment	  
applied.	  	  Alleys	  will	  
be	  retreated	  where	  
needed	  to	  facilitate	  
collect	  of	  trash	  and	  
recycling.	  	  Expect	  
snow	  packed	  alleys!	  

	  

(COG	  Standard	  in	  Parenthesis)	  (Revised	  in	  DC	  Standard	  in	  Bold	  Italics)	  
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Residential	  Streets	  
	  

Up	  to	  2”of	  
Snow	  	  	  

2-‐4”	  of	  Snow	  	  	   4-‐8”	  Snow	  	  	   8-‐12”	  of	  Snow	  	  	   12-‐	  18”	  of	  snow	  	  	   18”	  or	  more	  of	  snow	   Freezing	  Rain	  or	  
ice	  With	  Less	  than	  
4”	  of	  Snow	  	  	  

Freezing	  Rain	  or	  ice	  
Greater	  than	  4”	  of	  
Snow	  	  	  Winter	  Weather	  

Advisory	  	  	  
Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Salting	  
completed	  
within	  8	  (12)	  
hours	  after	  each	  
storm,	  where	  
needed	  

Salting	  and	  
plowing	  
continuous	  in	  
areas	  scheduled	  
for	  trash	  &	  
recycling	  
collection	  (none)	  
and	  begins	  in	  
other	  areas	  
within	  6	  (12)	  
hours	  of	  each	  
storm.	  

Salting	  and	  
plowing	  
continuous	  in	  
areas	  scheduled	  
for	  trash	  and	  
recycling	  
collection	  
(none)	  and	  
begins	  in	  other	  
areas	  within	  8	  
(24)	  hours	  after	  
end	  of	  each	  
storm.	  	  Streets	  
passable,	  but	  
not	  cleared	  to	  
bare	  pavement	  
within	  24	  (24-‐
36)	  hours	  

Salting	  and	  
plowing	  
continuous	  in	  
areas	  scheduled	  
for	  trash	  and	  
recycling	  
collection	  
(none)	  and	  
begins	  in	  other	  
areas	  within	  18	  
(24)	  hours	  after	  
end	  of	  each	  
storm.	  	  Streets	  
passable,	  but	  
not	  cleared	  to	  
bare	  pavement	  
within	  36	  (48)	  
hours	  

Salting	  and	  plowing	  
continuous	  in	  areas	  
scheduled	  for	  trash	  
and	  recycling	  
collection	  (none)	  and	  
begins	  in	  other	  areas	  
within	  24	  (36-‐48)	  
hours	  after	  end	  of	  
each	  storm.	  	  One	  lane	  
passable,	  but	  not	  
cleared	  to	  bare	  
pavement	  within	  48	  
(48-‐72)	  hours.	  Expect	  
snow	  packed	  roads.	  

Salting	  and	  plowing	  
continuous	  in	  areas	  
scheduled	  for	  trash	  
and	  recycling	  
collection	  (none)	  and	  
begins	  in	  other	  areas	  
within	  36	  (48)	  hours	  
after	  end	  of	  each	  
storm.	  	  One	  lane	  
made	  passable,	  but	  
not	  cleared	  to	  bare	  
pavement	  within	  60	  
(96)	  hours.	  	  Some	  
streets	  may	  be	  
impassable	  for	  longer	  
periods.	  	  Expect	  snow	  
packed	  roads!	  

Salting	  continuous	  
in	  areas	  scheduled	  
for	  trash	  and	  
recycling	  collection	  
(none)	  and	  begins	  
in	  other	  areas	  
within	  12	  (24)	  
hours	  after	  end	  of	  
each	  storm	  

Salting	  and	  plowing	  
continuous	  in	  areas	  
scheduled	  for	  trash	  
and	  recycling	  
collection	  (none)	  
and	  begins	  in	  other	  
areas	  within	  12	  (24)	  
hours	  after	  end	  of	  
each	  storm	  

	  

(COG	  Standard	  in	  Parenthesis)	  (Revised	  in	  DC	  Standard	  in	  Bold	  Italics)	  
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Manual	  Street	  Cleaning	  
	  

Up	  to	  2”of	  
Snow	  	  	  

2-‐4”	  of	  Snow	  	  	   4-‐8”	  Snow	  	  	   8-‐12”	  of	  Snow	  	  	   12-‐	  18”	  of	  snow	  	  	   18”	  or	  more	  of	  snow	   Freezing	  Rain	  or	  
ice	  With	  Less	  than	  
4”	  of	  Snow	  	  	  

Freezing	  Rain	  or	  ice	  
Greater	  than	  4”	  of	  
Snow	  	  	  Winter	  Weather	  

Advisory	  	  	  
Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Not	  mobilized	   Not	  mobilized	   Clearing	  of	  high	  
pedestrian	  
traffic	  areas	  
such	  as	  bridges	  
and	  sidewalks.	  

Clearing	  of	  high	  
pedestrian	  
traffic	  areas	  
such	  as	  bridges	  
and	  sidewalks	  

Clearing	  of	  high	  
pedestrian	  traffic	  
areas	  such	  as	  bridges	  
and	  sidewalks	  

Clearing	  of	  high	  
pedestrian	  traffic	  
areas	  such	  as	  bridges	  
and	  sidewalks	  

Clearing	  of	  high	  
pedestrian	  traffic	  
areas	  such	  as	  
bridges	  
and	  	  sidewalks	  

Clearing	  of	  high	  
pedestrian	  traffic	  
areas	  such	  as	  
bridges	  and	  
sidewalks	  

	  

(COG	  Standard	  in	  Parenthesis)	  (Revised	  in	  DC	  Standard	  in	  Bold	  Italics)	  
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Quality	  Assurance	  
	  

Up	  to	  2”of	  
Snow	  	  	  

2-‐4”	  of	  Snow	  	  	   4-‐8”	  Snow	  	  	   8-‐12”	  of	  Snow	  	  	   12-‐	  18”	  of	  snow	  	  	   18”	  or	  more	  of	  snow	   Freezing	  Rain	  or	  
ice	  With	  Less	  than	  
4”	  of	  Snow	  	  	  

Freezing	  Rain	  or	  ice	  
Greater	  than	  4”	  of	  
Snow	  	  	  Winter	  Weather	  

Advisory	  	  	  
Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Winter	  Weather	  
Advisory	  	  	  

Team	  deployed	  
about	  4	  hours	  
before	  the	  end	  
of	  the	  first	  shift	  
or	  the	  forecast	  
end	  of	  each	  
storm,	  
whichever	  is	  
earlier,	  to	  assess	  
needs	  and	  
continues	  in	  
field	  until	  
streets	  are	  
cleared	  

Team	  deployed	  
about	  4	  hours	  
before	  the	  end	  
of	  the	  first	  shift	  
or	  the	  forecast	  
end	  of	  each	  
storm,	  
whichever	  is	  
earlier,	  to	  assess	  
needs	  and	  
continues	  in	  field	  
until	  streets	  are	  
cleared	  

Team	  deployed	  
about	  4	  hours	  
before	  the	  end	  
of	  the	  first	  shift	  
or	  the	  forecast	  
end	  of	  each	  
storm,	  
whichever	  is	  
earlier,	  to	  assess	  
needs	  and	  
continues	  in	  
field	  until	  
streets	  are	  
cleared	  

Team	  deployed	  
about	  4	  hours	  
before	  the	  end	  
of	  the	  first	  shift	  
or	  the	  forecast	  
end	  of	  each	  
storm,	  
whichever	  is	  
earlier,	  to	  assess	  
needs	  and	  
continues	  in	  
field	  until	  
streets	  are	  
cleared	  

Team	  deployed	  about	  
4	  hours	  before	  the	  
end	  of	  the	  first	  shift	  or	  
the	  forecast	  end	  of	  
each	  storm,	  
whichever	  is	  earlier,	  
to	  assess	  needs	  and	  
continues	  in	  field	  until	  
streets	  are	  cleared	  

Team	  deployed	  about	  
4	  hours	  before	  the	  
end	  of	  the	  first	  shift	  or	  
the	  forecast	  end	  of	  
each	  storm,	  
whichever	  is	  earlier,	  
to	  assess	  needs	  and	  
continues	  in	  field	  until	  
streets	  are	  cleared	  

Team	  deployed	  
about	  4	  hours	  
before	  the	  end	  of	  
the	  first	  shift	  or	  the	  
forecast	  end	  of	  
each	  storm,	  
whichever	  is	  
earlier,	  to	  assess	  
needs	  and	  
continues	  in	  field	  
until	  streets	  are	  
cleared	  

Team	  deployed	  
about	  4	  hours	  
before	  the	  end	  of	  
the	  first	  shift	  or	  the	  
forecast	  end	  of	  each	  
storm,	  whichever	  is	  
earlier,	  to	  assess	  
needs	  and	  
continues	  in	  field	  
until	  streets	  are	  
cleared	  

	  

(COG	  Standard	  in	  Parenthesis)	  (Revised	  in	  DC	  Standard	  in	  Bold	  Italics)	  

	  


